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DEPARTMENT OF TRANSPORHIA|
STATE OF GEORGIA | |

INTERDEPARTMENT CORRESPONDENCE

FILE NHO000-0095-01(167) Camden County OFFICE Road Design
P.J. No. 511430 _ _
Horse Stamp Church Rd. New Interchange _ DATE January 12, 2009
(gw"&" A ? S
FROM Brent A. Story, P.E., State Koad Design Engincer
TO Genetha Rice-Singleton, Assistant Director of Prec_:ons_truction

SUBJECT  Request for Location and Design Approval

Description and Project Proposal: The project is located in Camden County along 1-95, at the current
overpass of C.R. 138/Horse Stamp Church Road, approximately seven miles northeast of the Woodbine
~ City limits. The project proposes to construct a diamond interchange and replace the existing substandard
bridge over [-95. The project would include the relocation of Spring Bluff Road (C.R. 147) approximately
700-ft west of its existing location so that the road would not be next to the new interstate ramp. The total
length of the project is approximately 0.7 mile along Horse Stamp Church Road. The proposed interchange
would be located at M.P. 5.84 of Horse Stamp Church Road and near M.P, 22 of 1-95. The closest
~ interchange is located at M.P. 26, Dover Bluff Road. This project will accommodate GDOT Project NH-
IM-95-1(124 & 125), 195 Wldenlng to six lanes which is currently under constructlon

Concept Approval Date: March 23-, 2006

Envm)nmental Assessment and Reassessment Approval Date: The CE for this project was approved on
November 3, 2008 :

Public Involvement:
* Public Information Meeting

o A Public Information Open House was held on February 2, 2006 at the
Woodbine City Hall Meeting Room.

o . Of the comments received, all were in support of the project. The general
consensus during the audience’s participation was positive and optimistic.
‘Many of those submitting comments wished that the project had been built
years ago and that the currently planned interchange construction could be
completed sooner. Improved vehicular access to Interstate 95 was the most
widely expressed public benefit to be derived from the proposed project.

o There were common concerns expressed on some of the comment cards that
abutting property owners along Spring Bluff Road wanted to preserve their

- existing driveway accesses, and new drlveway accesses were desu‘ed along
the new realignment segment of Sprmg Bluff Road.




Project Number: NH000-0095-01(167)

County: Camden
P. 1. Number: 511430

o During the design of the improvements, properties; abutting the-existing

Spring Bluff Road will be provided right-of-way. access to the realigned

Spring Bluff Road segment, either through new driveways or from the

existing portion of Spring Biuff Road which Wil_l_ be terminated at its present
connection to Horse Stamp Church Road. Additionally, all of the properties
that currently have right-of-way access along Horse Stamp Church Road and

will no longer be able to access Horse Stamp Church Road in the future due

to the limited access requirements associated Wlth this project will be
provided with access to Spring Bluff Road.

During the course of the meeting, five (5) written public comment sheets
were completed and filed with the GDOT representative in attendance.

The Honorable David Rainer, Chairman of the Camden County Board of
County Commissioners, attended the meeting. There were aIso thirty —five
(35) members of the public in attendance.

Consistency with Approved Planning:
The design description as presented herein and submitted for approval is consistent with the approved

Concept Report.

Recommniendations: I recommend that the location and design for the project be approved and that the
attached Notice be approved for advertising.

YT [t

APPROVE: -

Attachments:

Dtrec}cor of Preconstruction

D409 M Qe 1) 29(09)

" Chief Engineer " Date of Approval

~Sketch Map
Cost Estimate _
Notice of Location and Design Approval
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

" INTERDEPARTMENT CORRESPONDENCE

FILE PROJECT No. NH0O00-0095-01(167), Camden - OFFICE Road Design
- CR138/Horse Stamp Church Road - New : '
Interchange ' o .
"P.I.No. 511430 : - o - DATE 1/12/2009

' FROM BrentA. story, P}E%-, State Road Design Engineer
TO 'Bljian K. Sufqrﬁers, P.E,, Project Review Engineer
'  SUBJECT REVISIONS TO PROGRAMMED COSTS
. PROJECT MANAGE_R Tim W. Matthews, P.E. . - MNGT LET DATE 4/17/2009

MNGT R/W DATE Select Date .~ .

) -PROGRAMMEb COST (TPro W/OUT INFLAT_ION) | LAST ESTIMATE UPDATE -
~ CONSTRUCTION  $13,067,740.00 - DATE10/10/2008
o “RIGHT OF WAY - 'L'ocal. o o - DATE Select Date
'U'.’.FILIT.IES ~ Local C - S DATE Seieét Date

: 'REV'ISE‘D COST ES"I;I'MA'.I"ES._ N
; CONSTRUCTION*. '$'21,i95,469_.76_
....RI..GHT OFWAY $
_ -_._UTILITIES** e $

.+ *¥Costs contain 5% Englneermg and Inspectxon and 5% Constructlon Cont1ngenc1es and Fuel and R
_ _.quuld AC Adjustments. : . _ -

B Costs contam % contmgency

" -REASON FOR COST INCREASE L&D Notice, cost also inclides Fuel Index charges.

Révisec_l: October 24, 2008




" Constriction Cost Estimate:

Engineering and Inspection:

~Construction Contingency:

Total Fuel Adjustment

. Total Liquid AC Adjustment :

: "Coﬁstpﬁétioh Total:.
“Utility Cost Estimate: -
- Utility Contin'gericy:

~Utility Total;

Attachments-

CONTINGENCY SUMMARY

$17,302,598.72 (Base Estimate)
35.865,12‘9.94. (Base Estimate x 5 %)
$865,129.94 (Base Estimate x 5 %)

~ (The Construction Contingency is based on .
the Project Improvement Type in TPro.)

% 1,255,506.46 (From attached worksheet)

$907,104.71 " (From a’ttache’d worksheet)

$21,195,469.76

-Enter Value

Enter Value %

 REIMBURSABLE UTILITY COST

‘Reiitibursable Costs

. ¢ Genetha Rice - Singieton, Assistant Director of Preconstruction

- Angela Whitwort_h,_ Financial Management Administrator




Estlmate Report for file "95994 20086790_2008- 07 07"

Sectlon GRADING & DRAINAGE

{Itern Number| Quantity |Units| Unit Price Item Description _Cost‘ _
201-1500 1 LS 2000000.00 _|CLEARING & GRUBBING - 2000000.00
205-0001 31478 | CY 8.00 UNCLASS EXCAV 251824.00

_ 206-0002 348201 cY 10.00 BORROW EXCAV, INCL MATL 3482010.00
441-0301 4 EA 2314.40  |CONC SPILLWAY, TP 1 9257.60
441-0600 _ 10 CY 956.50 CONC HEADWALLS 9565.00
550-1180 184 LF 40.17 STORM DRAIN PIPE, 18 IN, H 1-10 7391.28

_550-1240 450 LF 43,94 |STORM DRAIN PIPE, 24 IN, H 1-10 ~19773.00 _

_ 550-1300 166 LF 62.79 STORM DRAIN PIPE, 30 IN, H 1-10 10423.14
550-1420 264 LF 91.17 STORM DRAIN PIPE, 42 IN, H 1-10 24068.88
550-1480 119 LF 114.64 STORM DRAIN PIPE, 48 IN, H 1-10 13642.16
550-1480 256 LF. 114.64 STORM DRAIN PIPE, 48 IN, H 1-10 29347.84
550-2180 153 LF 27.59 ISIDE DRAIN PIPE, 18 IN, H 1-10 4221.27
550-2240 . 26 LF 35.03 ISIDE DRAIN PIPE, 24 IN, H 1-10 910.78
550-3418 s EA 628.91 gﬁgg\r END SECTION 18 IN, SIDE DRAIN, 4:1 3144.55
550-3424 1 EA 1172.35  [2AFETY END SECTION 24 IN, SIDE DRAIN, 4:1 1172.35

550-3618 5 EA 642,56 gch)EEY END SECTION 18 IN, SIDE DRAIN, 6:1] 3214.80
£60-3624 1 EA 974.44 ii‘gi? END SECTION 74 IN, SIDE DRAIN, 6:1 974.44
550-4218 . 3 - EA 64745 ___[FLARED END SECTION 18 IN, STORM DRAIN 1942.35
550-4224 7 EA 777.07 FLARED END SECTION 24 IN, STORM DRAIN 5439.49

_550-4230 4 EA 952.39 FLARED END SECTION 30 IN, STORM DRAIN 3809.56

. 603-2018 470 SY 57.91 STN DUMPED RIP RAP, TP 1, 18 IN 27217.70
603-7000 154 SY 5.25 PLASTIC FILTER FABRIC 808.50

. 668-2100 1 EA 2506.71 _ |DROP INLET, GP 1 2506.71
663-5000 1 EA 2321.36___ [JUNCTION BOX . . 2321.36

Section Sub Total:i$5,914,986.76

~|Section BASE & PAVING = . . . L

|Item Number| Quantity |Units| Unit Price ~ Item Description Cost
~310-5120 70973, SY 21.73 GR AGGR BASE CRS, 12 INCH, INCL MATL 1542243.29

. 318-3000 500 TN 22.93 JAGGR SURF CRS . 11465.00
Y . RECYCLED ASPH CONC LEVELING, INCL
. 402-1812 1000 ™ 67.33 BITUM MATL & H LIME 67330.00
RECYCLED ASPH CONC 12.5 MM SUPERPAVE,
402-3113 3361 ™ 72.97 GP 1 OR 2, INCL BITUM MATL & H LIME 24525217
- : RECYCLED ASPH CONC 25 MM SUPERPAVE, GP ' .
402-3121 10633 TN 62.68 1 OR 3, INCL BITUM MATL. & H LIME 666476.44
. . RECYCLED ASPH CONC 19 MM SUPERPAVE, GP

- 402-3192 6029 ™ 81.96 1 OR 3, INCL BITUM MATL 494136.84
413-1000 3499 GL 1.93 BITUM TACK COAT _ ] 6753.07
430-0220 | . 31753 sy 57.00  [PLAIN PC CONGPVIMT, CL 1 CONC, 12 INCH 11809921.00
446-1100 1800 L 515 %I\[/I):I'I_FITEINF FABRIC STRIPS, TP 2, 18 INCH. | - 3870.00

i : INDENTATION RUMBLE STRIPS - GROUND-IN- -
| 456-2015 1 GLM 827.15 PLACE (SKIP) 827.15
Section Sub Total:i$4,848,274.96
- |Section CONCRETE WORK ,
Item Number| Quantity {Units| Unit Price Item Description Cost
433-1300 _ 500 SY 151.82 REINF CONC APPROACH SLAB, INCL BARRIER 75910.00
 436-1000 7900 LF 8.26 ASPHALTIC CONCRETE CURB - 65254.00
—_441-0004 - 1000 . SY 47.62 CONC SLOPE PAV, 4 IN 47620.00_

_ 441-0204 4000 SY 36.26 PLAIN CONC DITCH PAVING, 4 IN 145040.00

-500-0100 400 SY 4.06 GROGVED CONCRETE 1624.00
500-3101 _ 1411 cY 376.76 C1ASS A CONCRETE 531608.36
.500-3200 150 cY 531.12 CLASS B CONCRETE 79668.00
500-3800 17 cY 848.11 CLASS A CONCRETE, INCL REINF STEEL 14417.87
511-1000 179493 LB 0.86 BAR REINF STEEL 154363,98




621-4022 . . | 250 | LF | 51050 |CONCRETE SIDE BARRIER, TYPE 2B I 127625.00
Section Sub Total:$1,243,131.21

[Gection SIGNING, STRIPING & SIGNALS

Item Number| Quantity |Units| Unit Price Item Description , Cost
£36-1020 50| sF 14.96 ?;G;lwmr SIGNS, TP 1 MATL, REFL SHEETING, 720,00
36-1029 T 2 o 16.63 1r~_a|£c;;)r~{wlnw SIGNS, TP 2 MATL, REFL SHEETING, 0490

6361033 125 o 15.92 l_l-_I;GgHWAY SIGNS, TP 1 MATL, REFL SHEETING,| 00
636-1041 T a0 <F R !I-_IFI’%HWAY SIGNS, TP 2 MATL, REFL SHEETING, 1820.80
r HTGHWAY SIGNS, ALUM EXTRUDED PANELS,
636-1072 | 800 | SF 23.14  |oEF| SHEETING, TP 3 | L 1851200
636-2070 130 | LF 8.66 GALV STEEL POSTS, TP 7 1195.80
636-2080 .| 600 LF 8,73 GALV STEEL POSTS, TP 8___ 5238.00
636-2090 300. “LF | 9.32 GALV STEEL POSTS, TP 9 _ 2796.00
6363000 600 B, 3.18 GALV STEEL STR SHAPE POST 1908.00
636-4101 10 | EA 163.00 __ |PLASTIC FLEXIBLE DELINEATOR, TP 1A 1630.00
636-5010 40 | EA 56.69 DELINEATOR, TP 1 2667.60
636-5020 40 T EA 63.52 DELINEATOR, TP 2 2540.80
6530120 30 EA 613 THERMOPLASTIC PUFT MARKING, ARROW, TP 5283.90
653-1501 10500 LF 0.42 EVHHEIF;EOPLASTIC SOLID TRAF STRIPE, 5 TN, 4410.00
653-1502 | 11000 LF 0.43 ow, AsTIeS SOLID TRAF STRIFE, 5 TN, 4730.00
653-1704 . L 399 IVHHEIF}I_I!OPLASTIC SOLID TRAF STRIPE, 24 TN, 235,40
5533501 0| ar 028 TWHHEI!}[_II\;OPLASTIC SKIP TRAF STRIPE, 5 IN, 144.00
_653-6004 675 | Sv 3.06  [THERMOPLASTIC TRAF STRIPING, WHITE 3065.50
653-6006 600 sy | 295 THERMOPLASTIC TRAF STRIPING, YELLOW 1770.00
654-1001 200 | EA 3.19 RAISED PVMT MARKERS TP 1 ) 638.00
_ _ PREFORMED PLASTIC SOLID PYMT MKG, & IN,
(657-1085 12000 | LF 543 CONTRAST (BLACK-WHITE), TP PB 65160.00
1 - PREFORMED PLASTIC SOLID PYMT MKG, 10 :
 65/-loa 4 4250 LF ] 6l IN, WHITE, TP PB 25967.50
_ PREFORMED PLASTIC SKIP PYMT MKG, 8 IN,
657-3085 | 1225 GLF 7.87 oL TRAS: (BLACKAWILIE), Tb PB 9640.75
- K PREFORMED PLASTIC PAVEMENT MARKING,
657-5002 400 SY 1896 LEL oW 1o ~ 7584.00
Ea— PREFORMED PLASTIC PVMT MKG, WORDS
 657-5018 3 EA 33250 1AND/OR SYM, ARROW TP 3, WHITE, TP PB 2762.50
- PREFORMED PLASTIC SOLID PVMT MKG, BIN, | cnm,
- 657-6085 | - 6020 e CONTRAST (BLACK-YELLOW), TP PB 3003840 |-
Section Sub Total:$207,405.85| .
- Section GUARDRAIL o o _ .
.- {Item Number Quant|ty Unit‘s Unit Price Item Description Cost
I eai-1100 125 LF 42.77 CUARDRAIL, TP T _ | 5346.25
641-1200 8775 | LF. 15,47 GUARDRAIL, TP W . 135749.25
6415001 | 65 | EA 622.70 __ |GUARDRAIL ANCHORAGE, TP 1 _ _  3736.20
641-5012 15 | EA 1856.52 _ |GUARDRAIL ANCHORAGE, TP 12 _ 37847.80
Section Sub Total $172,679.50

Section TRAFFIC CONTROL & MOBILIZATION T .
Item Number| Quantity |Units| Unit Price Item Description = Cost

150-1000 1 LS 1000000.00 [TRAFFIC CONTROL - 1000000.60
. _ . ITRAFFIC CONTROL, PORTABLE IMPACT :
150-5010 20 EA 12191.83 IATTENUATOR 243836.60
MOBILIZATION OF AUTOMATED PORTABLE
999-3400 1 LS 375000.00  [REAL-TIME WORKZONE INFORMATION 375000.00
. SYSTEM e




Section Sub Total:

$1,618,836.60)}

"ISection LANDSCAPE & EROSION CONTROL . _ .
Item Number| Quantity |Units| Unit Price Item Description Cost |
163-0232 22 AC 542,55 TEMPORARY GRASSING 11936.10
163-0240 1250 TN 205.33 MULCH 256662.50
-163-0300 7 EA 1853.39 CONSTRUCTION EXIT 12973.73
j CONSTRUCT AND REMOVE SILT CONTROL
163-0501 3 EA 847.09 GATE, TP 1 . 2541.27
j CONSTRUCT AND REMOVE SILT CONTROL.
163-0502 1 EA 727.10 GATE, TP 3 | _ 727.10
) - - CONSTRUCT AND REMOVE SILT CONTROL i
 163-0503 i4 EA 53503 JoarE Tp 3 - 7490.42
- CONSTRUCT AND REMCVE TEMPORARY DITCH
163-0522 114 EA 88.08 CHECKS - TYPE A SILT FENCE 10041.12
i CONSTRUCT AND REMOVE SEDIMENT BASIN,
| 163-0531 4 EA 8592.35 TP 1, STA NO - = 34369.40
© 163-6550 3 A 202.99 %C{)ANPSTRUCT AND REMQOVE INLET SEDIMENT 608.97
165-6010 4313 LF 0.70 XIAINTENANCE OF TEMPORARY SILT FENCE, TP 3019.10
165-6030 6233 LF 1.28 ?AINTENANCE OF TEMPORARY SELT FENCE, TP| 7978.24
) . MAINTENANCE OF ERQSION CONTROL -
165-0040 114 FA 106.34 CHECKDAMS/DITCH CHECKS _ 12122.76
165-0085 3. EA _218.40 MAINTENANCE OF SILT CONTROL GATE, TP 1 655,20
165-0086 1 _EA 317.10 MAINTENANCE OF SILT CONTROL GATE, TP 2 _ 317.10
165-0087 14 EA 132.23 MAINTENANCE OF SILT CONTROL GATE, TP 3  1851.22
- 116520101 7 EA 512.02 MAINTENANCE OF CONSTRUCTION EXIT 3584.14.
- 165-0105 _ 3 EA 86.91 MAINTENANCE OF INLET SEDIMENT TRAP 260.73
. 167-1000 3 EA 1035.68 __ [WATER QUALITY MONITORING AND SAMPLING 3107.04
. .167-1500 i2 MO.. . 993.55 WATER QUALITY INSPECTIONS 11922.60
-171-0010 8625 LF 1.58 . ITEMPORARY SILT FENCE, TYPE A 13627.50 .
. 171-0030 12467 LF 3.82 [TEMPORARY SILT FENCE, TYPE C 47623.94 _
_.643-8200 4967, 1F _ _2.92. BARRIER FENCE (ORANGE), 4 FT 14503.64
- 700-6910 15 _AC 960.36 PERMANENT GRASSING 14405.40
_ 700-6910 50 AC 960.36 PERMANENT GRASSING _ 48018.00
~.700-7000 30 TN 51.74 AGRICULTURAL LIME 4656.60
700-7010 125 GL 22.14 LIQUID LIME 2767.50
.700-8000 25 TN 292.10 FERTILIZER MIXED GRADE _ _ 7302.50
- 700-8100 2000 LB 2.36 FERTILIZER NITROGEN CONTENT 4720.00
- 715-2100 3003 SY 2.01 BITUMINOUS TREATED ROVING, SLOPES | 6036.03
716-2000 27842 SY 1.00 EROSION CONTROL MATS, SLOPES 27842.00
- Section Sub Total:|$573,671.85
_.|Section MISCELLANEQUS o _
Item Number| Quantity |{Units| Unit Price Item Description Cost
153-1300 1 | EA 67749.91  |FIELD ENGINEERS OFFICE TP 3 67749.91
_634-1200 .56 . EA 104.68 RIGHT OF WAY MARKERS _ 5862.08
Section Sub Total:| $73,611.99
" |Section MAJOR STRUCTURES o _ _ L
¢ |Item Number| Quantity |Units| Unit Price Item Description ‘Cost
541-1000 o1 ’-s“u”:np 2650000.00 [BRIDGE - COMPLETE 2650000.00
Section Sub Total:%$2,650,000.00

Total Estimated Cost: $17,302,598.72

Right of Way Cost: LGPA
Utility Relocation: LGPA



' “ P.l. Number

511430

Project Numnber NH000-0095-01(167)

Date  1/12/2009

-—

Special Provision, Section 109-Measurement and Payment

FUEL PRICE ADJUSTMENT {ENGLISH 125% MAX]

_ h_ﬁa:!fmw\f.'dot.qa.d'cvr’dc:‘nqbusiness!Materia1sfF"aqesfasphaitcementindex.asnx

ROADWAY ITEMS

QUANTITY

: Exc‘avations paid &s specified by .
" - Sections 205 (CUBIC YARD) |

. 31478.000

REMARKS

Excavations paid as specified by
Sectlons 206 {(CUBIC YARD)

- 348201.000

GAB pald as speoified by the ton urider
. Sécticn 310 (TON)

.' Hot Mlx Asphalt pald as specified by the
_ton urder Sections 400 {TON)

Hot Mix Asphalt paid as specified by the

" “'tonunider Sections 402 (TON)

21023.000}

PCC Pavernent paid as specified by the
_square yard under Section 430 {8Y)

 31753.000}

“BRIDGE ITEMS

Quaniy |

Unit Price

Bridge Excavation (CY)
Section 211 .

REMARKS

Glass _ Concrete (CY)
Section 300

. _'Clé_ss' __Coricrete (CY)
- ‘Seition 500

':Class _.Concréte (CY) .
;. :Section 500

Superstru Con Class:_ (CY)
; . Bection 500

Superstiu Con Class__(CY)
~ Section 500

Superstru Con Class__(CY)
Section 500

Concrete Handrail (LF}
" Section 500

Concrete Barrier (LF} Section
500

Page 10i4




REMARKS

, BRIDGE ITEMS Quantity | Unit Price

Stru Steel Plan Quantity (LB}
. Section 501

Stru Steel Plan Quantity (LB)
Section 501

PSC Beams {LF)

Section 507 -

PSC Beams_. (LF)
Section 507

PSC-Beams, {LF}
Section 507

Stru Reinf Plan Quantity(LB)
Section 511

Stru Reinf Plan Quantity(LB)
Section 511

-1 Bar Reinf Steel (LB) : Section
i 511 .
1
" ipiling_._inch (LF)  Sestion
£ 520
Piling . _inch {LF) . Section i
520 i
Piling___inch (LF)  Section :
520 . :
1Piting,.__irich (LF) . Section i
: - 520 _ i
Piling__inch (LF)  Section
520 -
-IPiling___inch (LF) Section
520 -

Drilled Caisson,___ (LF)
) Section 524
Drilled Caisson,_.__ (LF)
Section 524
i Diilled Calssori, ... (LF)
T4 Section524

Pile Encasement,.  (LF)
_Seéction 547

I . Pile Encasement,._ (LF)
‘Section 547

Page 2 of 4




ASPHALT CEMENT PRICE ADJUSTMENT
{BITUMINQUS TACK COAT 125% MAX)

APPL:CABLE TO CONTRACTE/PROJECTS DONTAINING THE 413 SPECIFICATION, SECTION 413.5.071 ADJUSTMENTS

ASPHALT PRICE ADJUSTMENT FOR BITUMINOUS TACK COAT

http- Ay dot dia aovidoinabusiness/Materials/Pages/asphalicementindex.aspx

ENTER APL

709 ENTER APM

REMARKS

L.I.N.. TYPE TACK (GALLONS) ' TACK (TONS)
413-1000 |PG 58-22 | 3499 | | 15.0286 |
| TMT = 15.0286 |

400 / 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX

" ENTER APL

ENTER APM

709 |

hifo: ffenwy dest g aovidoinobusinessiMaterals/Pacesfasphalicementindex aspx

U LN ISpec Number |

.MIX TYPE HMA JMF AC% AC

REMARKS

. .402-1812

_12.5mMm SP__ 1000 5.00 50.00

- 402-3113,

12.5 mm SP 3361 5.00 168.05

| 402-3121

_25mm SP 10633 5.00 531.65

.402-3192

_19.mm SP 6029 5.00 301.45

5.00

5.00

5.00

5.00

5.00

5.00.

5.00

5.00

5.00

5.00

5.00

1051.15

TMT =

Page 3 of 4




ASPHALT CEMENT PRICE ADJUSTMENT FOR
BITUMINOUS TACK COAT(Surface Treatment 125% MAX)

APPLICABLE 70 CONTRATTS DONTAINING THE 412 SPEC, BEGTION $£1.5.01 ADJUSTMENTS ASPHALT RRICE ADJISTHENT FOR BITUMINGUS TACK
. : - : : COAT

hitodhaen det. ge govidoinabusiness/Materials/Pages/esph iafteimantindsx. aspx

ENTER APL  ENTER APM[ 1595.25]

J

i ,' Use this side f@rﬁsph‘a‘!i Emuisian Only — ~ Lisa this side fﬁé" Asphé?i Cemént Only

LN, JTYPE ASPHALT EMULSION (GALLONS) L.LN. TYPE TACK (GALLONS)
amr= [ | T™T =
'REMARKS: B _ REMARKS: 3

ADJUSTMENT SUMMARY
FUEL PRICE ADJUSTMENT (ENGLISH 125% MAXG
... DIESEL PRICE ADJUSTMENT($) ' - o . $848.569.92
UNLEADED PRICE ADJUSTMENT($) - : ' $338,980.95

ASPHALT CEMENT PRICE ADJUSTMENT {BITUMINCUS TACK COAT 125%

MAX) $12,786.29
400 / 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX | - $894,318.42

 ASPHALT CEMENT PRICE ADJUSTMENT FOR BITUMINOUS TACK
© COAT{Surface Treatment 125% MAX)

REMARKS:

. OWMioos

Page 4 of 4




. L . S\B\Eom.. .
PROJ. NO. Co
P.I. NO.

-DATE -

FPA = ([{(FPM-FPL)/FPL)- HoZo,x_n\Boo:%r

REGULAR e
_ L _ o _ UNLEADED DIESEL .  TOTALS
Fuel Price Adjustment {FPA) _ - : L S 7,668.73° $  60,286.86 $ 67,955.59
Monthly Fuel Price for month work was accomplished :”35 . y 125% S 4718 S - 6.955
Monthly Fuel Price for month when project was _mimv: . o ‘ S 2097 $§ - 3.091
Quantity Placed (Q) _ L CCost - HEBEHBEREEE PR
Fuel Usage Factor {F) . . L . IR . . 1.5 o 8
Section ‘ : _ - Cost

211 Bridge Excavation .

500 Superstr Conc Cl AA

500 "Class A Concrete

500 Class AA Concrete Use when bridge items haven't been established. Assumes

500 Concrete Handrail 80% of the estimated g.amm cost will qualify for ?m_

500 . Concrete Barrier adjustments.

501 Structural Steel EST. BRIDGE .

507 Prestressed Conc Beams COST . % COST w/AD). _ CosT

511 Super Reinforcement , 80% $ 2,120,000.00

511 Bar Reinf Steel R

520 Piling

520 Piling

524 Drilled Caisson

547 Pile Encasement

547 Pile Encasement




NOTICE OF LOCATION AND DESIGN APPROVAL
|  NH000-0095-01(167) o

Camden County
P. I. NUMBER: 511430

o .Notrce is hereby grven in compliance with Georgia Code 22-2-109 that the Georgla Department of

- ::-Transportatlon has approved the Location and Design of this project.

" The date of locatron approval is Jﬂ-rd ;,),4—@.1 BO 2.00?

E .The proposed prOJect is located in Camden County along I-95, at the current overpass of CR. .
- -138/Horse Stamp Church Road, approximately seven miles northeast of the Woodbine City limits. -
" The project proposes to construct a diamond interchange and replace the existing substandard brrdge :

over1:95. The project would include the relocation of Spring Bluff Road (C.R. 147) approxrmately L |

© 700 feet west of its existing location so that thie road would not be next to the new interstate ramp.
. The total length of the project is approximately 0.7 mile along Horse Stamp Church Road. The
' proposed interchange would be located at M.P. 5.84 of Horse Stamp Church Road and near M. P. 22

. of I95. The closest interchange is located at M.P. 26, Dover Bluff Road. This project will . -

" accommodate GDOT Project NH-IM-95-1(124 & 125), [-95 widening to 51x lanes WhJCh 1s currently o
- under construction. _ '

A ".Drawmgs Of ‘maps’ or plats of the proposed project, as approved, are on file and are ava.rlable for _

o pubhe mspectron at the Georgra Department of Transportation:

Larry Barnes — Area Engineer
larry. barnes(@dot.state.ga.us
128 Public Safety Boulevard
Brunswick, GA 31525
912-264-7247

s IAny interested party may obtain a copy of the drawmgs or maps or plats or portlons thereof by '
',paymg a nommal fee and submlttmg a wrrtten request to: : s

- Tim Matthews, P. E DGM
Georgia Department of Transportatlon '
600 West Peachtree NW . -
- Atlanta, Georgia 30308 . C
 E-mail Address: Tim. Matthews@dot state. Qa us -
Telephone: 404-631-1552 R '

Any Wrrtten request or communication in reference to this project or notree SHOULD 1nclude the L
Pr0Ject and P L Numbers as noted at the top of this notice. : = i e



